

**J & R 1st in Asphalt, Inc.**

7659 W. 98th St.  
Hickory Hills, IL 60457  
(708) 599-7803 (Phone)  
(708) 599-7885 (Fax)

**Proposal/Contract**

**17977**

**DATE: January 26, 2015**

**SUBMITTED TO: JOHN FRIEDBERG**  
**FJ DEVELOPMENT**

**PROJECT: THE VITAMIN SHOPPE**  
**LOCATION: BOLINGBROOK, IL**

PHONE: 847.679.4300  
FAX: 847.677.3142

DATE OF PLANS: 10/23/14  
SHEETS: CIVILS

We hereby propose to furnish all labor and material necessary for the completion of the work as follows:

PAGE 1 OF 2

**LIGHT DUTY PAVEMENT---(9222 SF)**

**HEAVY DUTY PAVEMENT---(4660 SF)**

INSTALL (8) INCHES (LD PVMT) & (10) INCHES (HD PVMT) OF COMPACTED AGGREGATE BASE COURSE, CA-6, INTO PREPARED SUB-GRADE.

INSTALL (1 1/2) INCHES (LD PVMT) & (2 1/2) INCHES (HD PVMT) OF COMPACTED THICKNESS BITUMINOUS BINDER COURSE.

INSTALL (1 1/2) INCHES (LD & HD PVMT) OF COMPACTED THICKNESS BITUMINOUS SURFACE COURSE.

**STRIPING/SIGNAGE...**

- (19) STRIPES
- (2) HANDICAP AREAS w/SIGNAGE
- (4) STOP BARS
- (2) STOP SIGNS
- (2) ARROWS
- REPAINT EXISTING STRIPES AT TRENCH AREAS
- (2) BUMPERS

**TOTAL: \$ 37,615.00**

PRICE IS BASED ON (1) MOBILIZATION (1 DAY) TO INSTALL THE STONE & (1) MOBILIZATION (1 DAY) TO INSTALL ALL ASPHALT.

CONTINUE...

Submitted by: Johanna Daly-President  
Darcy Gallet-Estimator dgallet@jr-asphalt.com

**ACCEPTANCE OF PROPOSAL/CONTRACT**

You are hereby authorized to furnish all labor and materials required to complete the project as stated above. The undersigned agrees to the contract price and terms set forth.

OWNER/AUTHORIZED SIGNATURE:

DATE OF ACCEPTANCE:

\_\_\_\_\_

\_\_\_\_\_

**J & R 1st in Asphalt, Inc.**

7659 W. 98th St.  
 Hickory Hills, IL 60457  
 (708) 599-7803 (Phone)  
 (708) 599-7885 (Fax)

**Proposal/Contract**

<b>17977</b>
--------------

**DATE:** January 26, 2015

**SUBMITTED TO:**           JOHN FRIEDBERG            
**FJ DEVELOPMENT**

**PROJECT:** THE VITAMIN SHOPPE  
**LOCATION:** BOLINGBROOK, IL

**PHONE:** 847.679.4300  
**FAX:** 847.677.3142

**DATE OF PLANS:** 10/23/14  
**SHEETS:** CIVILS

---

We hereby propose to furnish all labor and material necessary for the completion of the work as follows:

PAGE 2 OF 2

**NOTES:**

NO PERMITS, BONDS, SPECIAL INSURANCE, TESTING, SURVEY, OR RESTORATION INCLUDED.

SALES TAX IS INCLUDED.

PRICE IS BASED ON THE COST OF THE MATERIALS-BINDER @ \$ 51.06/TON &amp; SURFACE @ \$ 59.69/TON.

IT HAS BEEN SUGGESTED THAT ASPHALT MAY INCREASE IN THE 2015 PAVING SEASON. OWNER TO

AGREE TO PAY THE DIFFERENCE IN COST.

ALL SEWER ADJUSTMENTS AT A CHARGE OF \$ 250.00 EACH.

NOT RESPONSIBLE FOR OVER CUTTING OF SUB-GRADE. OWNER TO PAY FOR ALL EXTRA MATERIALS.

TRAFFIC CONTROL BY OTHERS.

NO THERMOPLASTIC STRIPING INCLUDED.

Submitted by: Johanna Daly-President  
 Darcy Gallet-Estimator dgallet@jr-asphalt.com

**ACCEPTANCE OF PROPOSAL/CONTRACT**

You are hereby authorized to furnish all labor and materials required to complete the project as stated above. The undersigned agrees to the contract price and terms set forth.

OWNER/AUTHORIZED SIGNATURE:DATE OF ACCEPTANCE:

\_\_\_\_\_

\_\_\_\_\_

**J & R 1<sup>ST</sup> IN ASPHALT**

7659 W. 98<sup>th</sup> STREET  
HICKORY HILLS, IL  
60457

708.599.7803  
708.599.7885---FAX

DATE: JANUARY 26, 2015

**FAX...**

TO: ESTIMATING DEPARTMENT

PAGES: 3

FROM: DARCY GALLET  
DGallet@jr-asphalt.com

RE: THE VITAMIN SHOPPE---BOLINGBROOK, IL

PLEASE CALL IF YOU HAVE ANY QUESTIONS OR COMMENTS

THANK YOU  
DARCY GALLET

\*\*\*\*\*  
PLEASE CALL IF THIS FAX IS NOT COMPLETE @ 708.599.7803, THANK YOU!