

# TUSCANY



# CONSTRUCTION, INC.

## PROPOSAL

Date: January 28, 2015

Attn: John Friedberg  
To: FJ Development Corp

Re: Vitamin Shoppe-Bolingbrook  
Dated Plans: 12/22/14

### Division 6

#### Carpentry

Item Description	Notes or Comments
interior blocking/backing	supply and install
frp panels	supply and install
frames/doors and hardware	labor only
bath accessories	labor only
excluded	all millwork/counter tops/crown molding/shelving/trim/base/sills, windows, and temp board ups/walls by others
excluded	all toilet partitions, fixtures, furniture, and equipment by others
<b>Total Carpentry</b>	
<b>\$2,500.00</b>	

### Division 9

#### Gypsum Board Assemblies

Item Description	Notes or Comments
interior partitions	supply and install
batt insulation	supply and install
lids/interior soffits	supply and install
drywall	supply and install
taping & sanding	supply and install
excluded	all steel & welding by others
<b>Total Gypsum Board Assemblies</b>	
<b>\$7,000.00</b>	

### Division 9

#### Acoustical Ceiling

Item Description	Notes or Comments
ceiling tile # 1	Armstrong Fine Fissured #755 2'x4' Tile
ceiling grid # 1	Prelude XL 15/16 Grid
ceiling tile # 2	Armstrong Dune #1776 2'x4' Tile
ceiling grid # 2	Prelude XL 15/16 Grid
<b>Total Acoustical Ceilings</b>	
<b>\$7,500.00</b>	

**TOTAL PROPOSAL**

**\$17,000.00**

PRICE GOOD FOR THIRTY DAYS  
IF IT IS NOT LISTED ABOVE IT IS NOT INCLUDED

**Tuscany Construction, Inc.**

Estimate Submitted By:

*Kyle Donnelly*

[kyled@tuscanyconstruction.net](mailto:kyled@tuscanyconstruction.net)

630-543-9980 Ext. 11

Tuscany Construction, Inc. 445 West Kay Avenue Addison, Illinois 60101  
(630) 543-9980 - Office (630) 543-9986 - Fax [kyled@tuscanyconstruction.net](mailto:kyled@tuscanyconstruction.net)