

PROJECT ESTIMATE

15..010 2/3/2015



Electric Co.

new construction commercial buildouts
interior fitups maintenance
complete residential el. service



phone: 708-401-4500
cell: 773-290-9134
fax: 866-317-6229

nova.office@yahoo.com

Customer Information

Company:	FJ DEVELOPMENT CORP.		
Name:	JOHN FRIEDBERG		
Address:			
City:	State:	Zip Code:	
Phone:	847-679-4300	Fax	847-677-3142
E-mail:			

Project Information

Name:	VITAMIN SHOPPE	LAND LORD
Address:	125 N WEBER RD	BOLLINGBROOK
Description:		
Start Date:	TBD	Date:
End Date:	TBD	Project Mgr.

Payment information

MONTHLY PAYMENTS BASED ON WORK PROGRESS

Labor

Description	Quantity	Unit Price	Subtotal
1 Complete installation of new 200A service as per specs.			
2 Installation of underground conduit and wiring for parking light and sign	2		
3 Installation of light pole	1		
4 Complete installation of lights and outlets as per plan	20		
5 Installation of all power lines for RTU's	2		
6			
7			
8			
9			
10			
11			
12			
13			
Estimated Labor:			\$5,100.00

Materials

Description	Quantity	Unit Price	Subtotal
1 General materials (including support for light fixtures			
2 Supply of materials for el. Service and parking lot wiring			
3 Supply of materials for RTU's			
4			
5			
6			
7			
Subtotal:			\$ 5,010.00
Sales Tax on Materials:			\$ 501.00
Estimated Materials:			\$ 5,511.00

EXCLUSIONS

1 ANY LIGHT FIXTURES, LIGHT POLES
2 ANY WORK NOT LISTED ABOVE
3
4 CONCRETE WORK TRANSFORMER PAD
5

Customer Acceptance / Authorization:

I agree to have **NOVA Electric, Co.** perform the work as described above. Furthermore, I understand that this is only an estimate and in some cases might not reflect the actual costs involved in completing this project.

Subtotal:	\$ 10,611.00
Applicable discounts - %	\$ -
Other credits	
Total Estimated Costs:	\$ 10,611.00

Customer Signature: _____

PRICE GOOD TILL: 2/24/2015

Note: The above estimate is based solely upon the project description and initial inspection of the project work site. Estimate could change upon discovery of the need for additional work and or materials once the project has started. Any alterations or deviation from the above specifications involving extra costs will be executed only upon written consent by customer and will become an extra charge.

Thank You For the Opportunity!